STATE OF NORTH CAROLINA
DEPARTMENT OF TRANSPORTATION

Roy COOPER JAMES H. TROGDON, III
GOVERNOR SECRETARY

November 13, 2017

Addendum No. 1

RE: Contract # C204092

WBS # 2019CPT.07.01.10791

STATE FUNDED

Rockingham County

US-29 From US-158 To Caswell County Line

November 21,2017 Letting
To Whom It May Concern:
Reference is made to the proposal form furnished to you on this project.

The following revisions have been made to the proposal:

Page No. Revisions
Note added that reads “Includes Addendum No. 1 Dated 11-13-
Proposal Cover 2017,
G-1 Revised the completion date within the project special provision
entitled “Contract Time and Liquidated Damages”
G-4 Revised the percentages within the project special provision entitled

“Schedule of Estimated Completion Progress”

Please void the Proposail Cover, Page G-1 and G-4 in your proposal and staple the revised
pages thereto.

The contract will be prepared accordingly.

Sincerely,
DocuSigned by:

Kowald €. Dowengerty .

FB81B6038A47A442...

Ronald. E. Davenport, Jr., PE

State Contract Officer
Mailing Address: Telephone: (919) 707-6900 Location:
NC DEPARTMENT OF TRANSPORTATION Fax: (919) 250-4127 1020 BIRCH RIDGE DR.
CONTRACT STANDARDS AND DEVELOPMENT Customer Service: 1-877-368-4968 RALEIGH, NC 27610

1591 MAIL SERVICE CENTER

RALEIGH, NC 27699-1591 Website: ncdot.gov
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RED/jag
Attachments

cc: Mr. Lamar Sylvester, PE
Mr. Mike Mills, PE
Mr. Chris Werner, PE
Mr. Ken Kennedy, PE
Mr. Jon Weathersby, PE
Ms. Jaci Kincaid
Project File (2)
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Mr. Ray Armold, PE

Ms. Theresa Canales, PE
Mr. Mike Gwyn

Ms. Penny Higgins

Mr. Mitchell Dixon

Ms. Lori Strickland



STATE OF NORTH CAROLINA
DEPARTMENT OF TRANSPORTATION
RALEIGH, N.C.

PROPOSAL

INCLUDES ADDENDUM No. 1 DATED 11-13-2017
DATE AND TIME OF BID oPENING: INOVEMBER 21, 2017 AT 2:00 PM

CONTRACT ID C204092
WBS 2019CPT.07.01.10791

FEDERAL-AID NO. STATE FUNDED

COUNTY ROCKINGHAM

T.LP. NO.

MILES 24.960

ROUTE NO. US 29

LOCATION US-29 FROM US-158 TO CASWELL COUNTY LINE.

TYPE OF WORK  MILLING & RESURFACING.
NOTICE:

ALL BIDDERS SHALL COMPLY WITH ALL APPLICABLE LAWS REGULATING THE PRACTICE OF GENERAL CONTRACTING AS CONTAINED IN CHAPTER 87 OF THE
GENERAL STATUTES OF NORTH CAROLINA WHICH REQUIRES THE BIDDER TO BE LICENSED BY THE N.C. LICENSING BOARD FOR CONTRACTORS WHEN BIDDING
ON ANY NON-FEDERAL AID PROJECT WHERE THE BID IS $30,000 OR MORE, EXCEPT FOR CERTAIN SPECIALTY WORK AS DETERMINED BY THE LICENSING BOARD.
BIDDERS SHALL ALSO COMPLY WITH ALL OTHER APPLICABLE LAWS REGULATING THE PRACTICES OF ELECTRICAL, PLUMBING, HEATING AND AIR CONDITIONING
AND REFRIGERATION CONTRACTING AS CONTAINED IN CHAPTER 87 OF THE GENERAL STATUTES OF NORTH CAROLINA. NOTWITHSTANDING THESE LIMITATIONS
ON BIDDING, THE BIDDER WHO IS AWARDED ANY FEDERAL - AID FUNDED PROJECT SHALL COMPLY WITH CHAPTER 87 OF THE GENERAL STATUTES OF NORTH
CAROLINA FOR LICENSING REQUIREMENTS WITHIN 60 CALENDAR DAYS OF BID OPENING.

BIDS WILL BE RECEIVED AS SHOWN BELOW:

THISISA ROADWAY PROPOSAL

5% BID BOND OR BID DEPOSIT REQUIRED



C204092 2019CPT.07.01.10791 G-1 Rockingham County

PROJECT SPECIAL PROVISIONS

GENERAL

CONTRACT TIME AND LIQUIDATED DAMAGES:

(7-1-95) (Rev. 12-18-07) 108 SP1GI0A

The date of availability for this contract is July 9, 2018.
The completion date for this contract is November 1, 2019.

Except where otherwise provided by the contract, observation periods required by the contract will
not be a part of the work to be completed by the completion date and/or intermediate contract times
stated in the contract. The acceptable completion of the observation periods that extend beyond
the final completion date shall be a part of the work covered by the performance and payment
bonds.

The liquidated damages for this contract are One Thousand Five Hundred Dollars ($ 1,500.00)
per calendar day.

INTERMEDIATE CONTRACT TIME NUMBER 1 AND LIQUIDATED DAMAGES:

(2-20-07) 108 SP1Gl4 A

The Contractor shall complete the required work of installing, maintaining, and removing the
traffic control devices for lane closures and restoring traffic to the existing traffic pattern. The
Contractor shall not close or narrow a lane of traffic on US-29 during the following time
restrictions:

DAY AND TIME RESTRICTIONS
Monday thru Thursday, 6:00 A.M. to 7:00 P.M.

Friday at 6:00 A.M. thru Sunday at 7:00 P.M.

In addition, the Contractor shall not close or narrow a lane of traffic on US-29 and associated
Ramps / Loops, detain and/or alter the traffic flow on or during holidays, holiday weekends,
special events, or any other time when traffic is unusually heavy, including the following
schedules:

HOLIDAY AND HOLIDAY WEEKEND LANE CLOSURE RESTRICTIONS

1. For unexpected occurrence that creates unusually high traffic volumes, as directed by
the Engineer.

2. For New Year's Day, between the hours of 6:00 A.M. December 31% and 7:00 P.M.
January 2™, If New Year's Day is on a Friday, Saturday, Sunday or Monday, then until
7:00 P.M. the following Tuesday.

3. For Easter, between the hours of 6:00 A.M. Thursday and 7:00 P.M. Monday.



C204092 2019CPT.07.01.10791 G-4 Rockingham County

FUEL PRICE ADJUSTMENT:
(11-15-05) (Rev. 2-18-14) 109-8 SP1 G43

Revise the 2012 Standard Specifications as follows:
Page 1-83, Article 109-8, Fuel Price Adjustments, add the following:

The base index price for DIESEL #2 FUEL is $ 1.9815 per gallon. Where any of the following
are included as pay items in the contract, they will be eligible for fuel price adjustment.

The pay items and the fuel factor used in calculating adjustments to be made will be as follows:

Description Units Fuel Usage
Factor Diesel

Unclassified Excavation Gal/CY 0.29
Borrow Excavation Gal/CY 0.29
Class IV Subgrade Stabilization Gal/Ton 0.55
Aggregate Base Course Gal/Ton 0.55
Sub-Ballast Gal/Ton 0.55
Asphalt Concrete Base Course, Type Gal/Ton 2.90
Asphalt Concrete Intermediate Course, Type Gal/Ton 2.90
Asphalt Concrete Surface Course, Type Gal/Ton 2.90
Open-Graded Asphalt Friction Course Gal/Ton 2.90
Permeable Asphalt Drainage Course, Type Gal/Ton 2.90
Sand Asphalt Surface Course, Type Gal/Ton 2.90
Aggregate for Cement Treated Base Course Gal/Ton 0.55
Portland Cement for Cement Treated Base Course Gal/Ton 0.55

" Portland Cement Concrete Pavement Gal/SY 0.245
Concrete Shoulders Adjacent to " Pavement Gal/SY 0.245

SCHEDULE OF ESTIMATED COMPLETION PROGRESS:
(7-15-08) (Rev. 5-16-17) 108-2 SP1 G58

The Contractor's attention is directed to the Standard Special Provision entitled Availability of
Funds Termination of Contracts included elsewhere in this proposal. The Department of
Transportation's schedule of estimated completion progress for this project as required by that
Standard Special Provision is as follows:

Fiscal Year Progress (% of Dollar Value)

2019  (7/01/18 - 6/30/19) 85% of Total Amount Bid
2020 (7/01/19 - 6/30/20) 15% of Total Amount Bid

The Contractor shall also furnish his own progress schedule in accordance with Article 108-2 of
the 2012 Standard Specifications. Any acceleration of the progress as shown by the Contractor's
progress schedule over the progress as shown above shall be subject to the approval of the
Engineer.



